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1.0 Executive Summary 

In today’s Georgia, broadband is critical for economic development, education, and government.  Under Governor 
Perdue’s leadership, $1 million in funding has been made available in 2007 as seed funding for wireless 
broadband networks deployed anywhere in the state through Wireless Communities Georgia (WCG) Round Two. 
WCG expects this money will be provided to a minimum of two communities.  This document defines the goals of 
this initiative, application guidelines, format and procedures, technical assistance, and the application review 
process. 

The State expects that the benefits of these networks will far outweigh the value of the disbursed funds.  Selected 
communities will not only create a network, but also will use the network as a catalyst for economic development, 
education, and enhanced provisioning of government services.  These objectives cannot be met by government 
alone.  Public/private collaboration is needed not only to build and operate the network, but also to best realize 
the network’s ultimate value to the community.  The following is a summary of key requirements for the program: 

·  Business model: a public­private partnership model is preferred, but the program is open to any suitable 
business model.  A public­private partnership will allow governments to share a portion of costs with 
vendors and should increase the network’s likelihood of financial sustainability. 

·  Technology: these networks must be standards­based, open networks.  Wi­Fi is the most popular such 
technology, but applicants are free to propose the best technology for their needs. 

·  Eligible Applicants: any city, county, or local governmental authority may apply individually or as a group 
to support various wireless network designs and business models. 

GTA will disburse funds to selected communities for the eligible expenses of deploying the wireless networks 
under this initiative. Recipients of the funds will be required to provide at least a 50% match to the disbursed 
amounts, with no more than 10% of the match  (10% of the 50%) consisting of in­kind contributions. 
Disbursements will be limited to the reimbursement of actual expenses and will be made only after the completion 
of certain milestones and project phases. 

Governor Perdue’s Broadband Initiative has two components: the Wireless Communities Georgia program and 
the Broadband Rural Initiative to Develop Georgia’s Economy (BRIDGE) program through the OneGeorgia 
Authority.  Wireless Communities Georgia favors more densely populated areas. In contrast, BRIDGE is 
specifically designed for rural broadband projects.  For more information on BRIDGE, see 
http://www.onegeorgia.org/bridge­web/index.html.  In 2006, the Wireless Communities Georgia program 
disbursed funds to six Georgia communities to design, develop and deploy wide area broadband Wi­Fi (802.11) 
networks. 
GTA will accept applications for WCG from August 22, 2007 to September 28, 2007 and will announce the 
funded Recipients in November 2007 on the GTA Web site at http://www.gta.georgia.gov/wcg.
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2.0 Program Overview 

2.1 Program Intent 

The Wireless Communities Georgia (WCG) program is intended to fund economically self­sustainable wireless 
broadband networks that: 

·  Serve a broad base of residential, business, and government (local and state) customers, 

·  Provide a multitude of services from consumer level broadband to business level T1 and/or higher speed 
services, 

·  Facilitate applications and usage models that drive economic development, education, and government 
efficiencies, and 

·  Offer competitive pricing that saves users significant dollars on an ongoing basis. 

2.2 Objectives 

This program seeks wireless networks as a means to benefit cities, counties, communities, and the state 
agencies within them through economic development, education and government efficiency. 

1) Economic Development benefits include but are not limited to: 

·  Lower cost broadband that results in savings in the community which could be spent on other goods and 
services in the community, 

·  New businesses or businesses that relocate to the community in part because of wireless broadband, or 
businesses that expand in the community in part because of wireless broadband, and 

·  New applications that increase efficiencies or spur new markets. 

2) Educational benefits include but are not limited to: 

·  Improved access to existing educational resources from schools, libraries, and homes, 

·  Improved communication to parents or guardians regarding their child’s educational progress, and 

·  New educational programs of any kind to any age group or educational level. 

3) Government efficiencies include but are not limited to: 

·  New or improved services that replace outdated offerings, 

·  Improved public safety and emergency services and public safety productivity, 

·  Reduction of waiting times / cycle times for delivery of services, 

·  Reduction of staff or documented productivity improvements regarding the administration or delivery of 
government services, and 

·  Faster and more integrated responses to citizen requests and/or emergencies. 

A plan for building the necessary awareness, support, and actions to obtain these community benefits is critical to 
the success of an Applicant’s project.
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2.3 Eligible Applicants 

Applications will be accepted from city, county, or an authorized local government authority of the State of 
Georgia.  Applicants may apply individually or as a group. 

Existing WCG participants are not eligible to apply for additional funds in Round Two, but previous applicants who 
were not selected are encouraged to apply. 

2.4 Eligible Activities 

Funds disbursed through WCG may be used for goods and services that support any portion of the lifecycle of a 
wireless network that supports the WCG program intent.  This means communities may have ­­ but are not 
required to have ­­ already initiated programs before applying to WCG.  For those communities which already 
have programs underway, successful applications will need to demonstrate how continuance and/or expansion of 
the local program further WCG objectives. 

WCG funds may not be used to fund proposed expenses for activities beyond the Program Period of 
Performance, which is defined in Section 4.4 below.  WCG reserves the right to approve or reject particular items 
in a particular application based on the objectives of this program. 

In order to be reimbursed, all eligible activities’ costs must be incurred by the Recipient prior to the project 
closeout. 

2.5 Eligible Business Models 

The proposed particulars of the business model, including who owns and operates the network, the financial 
model used to sustain it, and the largest uses of the network should be described in the application. 

Business models vary depending on a variety of factors including the primary user base for the network, the size 
of the network deployment, existing community assets, etc.  In Round 1 of WCG, Recipients’ business models 
have ranged from city owned and operated to private party owned and operated, with numerous hybrid models. 

What is most important is that the business model is sustainable and that consideration should be given to the 
technology and business risks associated with any significant technology project.  No matter what business model 
is chosen, WCG expects that the Recipient will be a significant user of the network. 

2.6 Eligible Technologies 

Since its inception, Wireless Communities Georgia has had a policy that supports open standards and favors 
technologies that leverage existing installed bases of user equipment.  Wi­Fi meets both of these objectives very 
well.  Numerous vendors provide equipment and integration services and there are many Wi­Fi network 
operators.  A good source of information can be found at the Muniwireless website, www.muniwireless.com. 

Over the course of the last year, WiMAX’s viability has improved and is now likely to meet WCG objectives in the 
future.  For this reason, WCG will consider applications making use of other wireless technologies such as 
WiMAX.  WCG cautions participants that the label of WiMAX in particular is often stretched by equipment 
manufacturers.  In terms of interoperability, the only frequencies currently defined for WiMAX are 2.5 GHz, 3.5 
GHz (both licensed), 5.8 GHz (unlicensed).  As stated by the WiMAX Forum, www.wimaxforum.org. 

Vendors claiming their equipment is “WiMAX­like,” WiMAX­compliant,” etc. are not WiMAX Forum 
Certified, which means that their equipment is not interoperable with other vendors’ equipment. 
Equipment that is WiMAX Forum Certified is the only equipment proven interoperable with other vendors’ 
equipment that is also WiMAX Forum Certified.  This interoperability yields more options, the flexibility of
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deploying broadband wireless systems from multiple vendors, and the knowledge that all products 
deployed, if certified, will interoperate seamlessly, thereby reducing the overall investment risk and 
creating a price­competitive marketplace. 

WiMAX Forum Certified equipment can found at: http://www.wimaxforum.org/certification/.  Sprint Nextel and 
Clearwire are two market­leading WiMAX operators. 

The FCC has allocated 50 MHz in 4.9 GHz exclusively for public safety use, with the spectrum available to local 
government at no charge.  WCG will also consider use of 4.9 GHz deployed for public safety, but these projects 
must also include other broadband service to education, government, and citizens. 

In general, successful applicants will demonstrate to WCG that the technology proposed is the best choice from a 
cost/benefit basis and overall policy approach. 

2.7 Community Assets 

Finally, a community wireless network build­out depends on "vertical and horizontal assets" such as light posts, 
traffic poles, utility poles, radio towers, roof tops, fiber optic cabling or conduit, etc.  These vertical assets are 
typically used to attach and to provide power to wireless access points.  Recipients will be required to make 
suitable arrangements for non­exclusive access to such vertical assets with any third­party service providers at 
reasonable terms.  Communities may also already have wireless spectrum such as 2.5 GHz educational 
spectrum that could be of value. 

In the application, communities are requested to summarize their assets for use in such a network. 

2.8 Definitions 

Anchor Tenant – A large organization of any kind that commits to use a significant number of accounts for the 
network. 
Community – One or more county, city, township or other political subdivisions of the state of Georgia and/or 
local government authorities.  These groups may apply individually or as a group to establish and promote a 
wireless network service. 
Consumer Premise Equipment (CPE) – Radio equipment that is placed at a subscriber’s residence or business 
or other locale primarily to extend Wi­Fi coverage indoors. 
MOU – Memorandum of Understanding.  The MOU pertains specifically to the agreement between the Georgia 
Technology Authority and the Recipients’ local authority.  See Appendix B. 
Network – A wireless broadband Internet access system that is deployed throughout the community. 

Network Operator – The entity responsible for the design, construction, operation, and management of the 
network. 
Open Access – The commitment of the network operator to provide access to its wireless broadband Internet 
access transport services to multiple companies and organizations. 
Period of Performance – The duration of time within which the Recipient’s project must be completed. 

State Agency – For the purpose of WCG, any State of Georgia entity that resides within the Recipients’ 
jurisdiction. 
Vertical Assets – Towers, light poles, traffic signals, water towers and other high sites that may provide mounting 
locations for various radio equipment. 
Wi­Fi – Equipment meeting with IEEE standard of 802.11 (a, b, or g).  WCG recognizes that 802.11n is currently 
is draft stage and encourages the use of 802.11n draft 2.0 equipment once it becomes available.
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WiMAX – Equipment meeting the IEEE standard of 802.16­2005 (fixed wireless or mobile microwave wireless). 
Wholesale Price – The price at which the network operator provides access for others to re­sell.  Wholesale 
prices should allow unaffiliated service providers (those without any other business connection to the network 
operator) to compete on equal footing with affiliated service providers. 

3.0 Wireless Requirements 

3.1 Minimum Requirements 

Applicants must demonstrate a commitment to meet the following minimum requirements: 

1.  Access to the network will be open to all. The network operator and service providers will make the 
network available to customers of all types, including residential and business customers, for a 
reasonable fee. The intent of this network is not to be restricted to just local governments or other specific 
groups. 

2.  The network will use an open access model. The network operator may provide service directly to 
customers but must also sell network capacity to other providers at fair wholesale prices to encourage 
competition and provide customer choice. 

3.  The network operator must not block applications or content from the network unless it is for 
security reasons. The operator may not inhibit or degrade any legal content or application providers 
operating within the committed bandwidth provided to any user on the network (e.g. VoIP, streaming 
media, etc). 

4.  Recipient must give the service provider access to structural assets at reasonable terms in 
accordance with all applicable laws. Access to vertical and horizontal assets (street light poles, traffic 
light poles, utility poles, buildings, towers, fiber, etc.) must be given so the service provider may mount 
required equipment. 

5.  Recipient must act as an anchor tenant on the network. As many users and applications as practical 
should operate on the wireless network.  Phased anchor tenancy is acceptable. 

6.  The network must support at least one open standard such as Wi­Fi (IEEE 802.11b/g).  If the 
network supports Wi­Fi, the network must provide connectivity for devices with built­in Wi­Fi. 

7.  The network must provide at least one service with 3 Mbps average bandwidth to residential 
users.  For at least one service on the network, average throughput for residential users will be 3 Mbps 
downstream and 1 mbps upstream.  Other services may offer higher or lower speeds as appropriate. 

8.  The network must support emergency services on 2.4 GHz.  The network must be capable of 
separating, securing, and prioritizing Public Service and Public Safety traffic in the event of a natural 
disaster or other emergency. 

9.  The network coverage area must be explicitly described.  The area where service is expected should 
be described on a map of the area and the total number of square miles within the area should be clearly 
marked. 

3.2 Additional Considerations and Background 

WCG has not set requirements for the following items.  They are provided simply for additional guidance to 
communities considering projects. If the community already has a firm requirement or policy for any of these 
items, please describe it as part of the response for that item, otherwise these topics can be left blank.
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1.  Network capacity. Requirements regarding network bandwidth capacity will be affected by expected use 
of the network and expected number of subscribers as well as any current traffic that runs over portions of 
the network. 

2.  Network availability. What are the requirements for availability and other service levels, such as latency 
or jitter, based on the types of applications that the Applicant runs (e.g., public safety applications may 
require higher service levels)? 

3.  4.9 GHz.  The FCC has made 4.9 GHz spectrum available at no cost to local government for the sole 
purpose of protecting life and property.  Would the community benefit from use of this spectrum? 

4.  Additional services.  The network may provide services such as T1 replacement accounts using fixed 
wireless access, lower bandwidth accounts appropriate to VoIP handsets, bulk accounts for meter 
reading, etc.  What does the community need? 

5.  Roaming or mobile users. What if any needs are there for seamless roaming to and from other wireless 
networks or while moving in a vehicle? 

6.  Security.  How much effort should be placed on security and does the community need different levels of 
security for different user groups? 

7.  Privacy.  What interest and role would the community like to play in setting a privacy policy that the 
network will honor? 

8.  Support.  Does the community require particular standards of customer service and network support? 

9.  Child Protection.  What role will the community play in setting any policies and processes for the 
protection of minors from materials that are obscene, involve child pornography, or are harmful to minors? 
Would limitations apply only to public spaces and would there be any limitations for adults? 

10. Free Service.  How much benefit would the community derive from free service in designated public 
spaces and how would such a free service, if offered, be economically feasible? 

4.0 Program Timeline 

Application Period ……………………..  August 10, 2007 – September 28, 2007 

Program Assistance ……………………  August 10, 2007 – September 3, 2007 
Technology Workshop ………...……...  August 22, 2007 – 8:30 a.m.­ 3:00 p.m. 

Application Deadline …………………….  September 28, 2007 – 2 p.m. 

Application Evaluation Period …………  October 1, 2007 – November 2007 

Selection and Notification ………………  November 2007 

Project Period of Performance …………  November 2007 – December 2009 

Program Closeout ……………………….  January 2010 

Note: Dates are subject to change. Official dates will be posted and updated on the GTA Web site 
at www.gta.georgia.gov/wcg.
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5.0 Program Phase Descriptions 

5.1 Application Period 

Program Assistance – During the Application Period, the Applicant may send questions to GTA regarding 
guidance and eligibility.  GTA will post the application, any amendments, and questions and answers on the GTA 
Web site at www.gta.georgia.gov/wcg 

Questions should be addressed to: 

Georgia Technology Authority 
47 Trinity Ave 
Atlanta, GA 30334 
Attn:  Rich Calhoun – Project Director, Wireless Communities Georgia 
E­mail: wcg@gta.ga.gov 
Phone : 404 463 5096 

Technology Workshop – A free informational workshop for communities interested in applying for funding 
through the Governor’s program will be hosted by the Georgia Technology Authority on Wednesday, August 22, 
2007, from 8:30 a.m. to 3 p.m.  It will take place at the Capitol Education Center, 180 Central Avenue, in Atlanta. 
This workshop is designed for project managers and sponsors, as well as for lead technical resources.  The 
workshop will be led by Civitium, which specializes in wireless technology.  The workshop will 

a.  give an overview of Wi­Fi and wireless technology, 

b.  educate attendees about the application process, policies and potential roadblocks, and 

c.  describe the economics and metrics necessary to manage a Wi­Fi network. 

Please register as soon as possible by contacting wcg@gta.ga.gov with the names of attendees, the communities 
they represent and their contact information.  The cut off date for registration is August 17, 2007 and space 
for attendance in person will be provided on a first come, first serve basis. 

WCG may schedule other technology workshops after the beginning of the period of performance to ensure 
successful deployment of the networks. 
Application Submission – All applications must be received by September 28, 2007 at 2:00 p.m. Eastern. 
Postmarks will not be considered in judging the timeliness of submissions.  Applicants must submit three paper 
copies of the completed application package signed by a person who has the legal authority to sign a contract on 
behalf of the Applicant. 

Additionally, all applicants must include one CD that contains electronic copies of the application and any 
supporting documentation.  Documents should be in Word, WordPerfect, Rich Text Format (RTF) or PDF.  If any 
supporting documentation is on paper, please convert it to an electronic format and include it on the CD. 

Please mail all three signed paper copies and the one CD along with any documentation to: 

Georgia Technology Authority 
47 Trinity Ave 
Atlanta, GA 30334 
Attn:  Rich Calhoun – Project Director Wireless Communities Georgia 

GTA will confirm receipt of all applications.  A list of applications received on September 28, 2007 will be available 
on the Wireless Communities Georgia Web site at: www.gta.georgia.gov/wcg
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5.2 Application Evaluation 

WCG will review all applications to see if they meet minimum eligibility requirements set forth in Section 3.1. After 
the application deadline passes, contact will be at WCG’s discretion only. 

The evaluation team will consist of internal and external subject matter experts and community development 
professionals. 

Certain evaluation criteria will be scored with a higher weighting (indicated below). Points will be awarded based 
on the Applicant’s ability to demonstrate that the project will meet the following major criteria categories.  Example 
questions detailing the evaluation of these criteria are included below: 
1) Project Viability 

a)  Scope of Work and Overall Feasibility (Higher weighting) ­ The application includes a satisfactory 
description of the overall scope of the project and provides plans, schedules, risk assessments, success 
factors and other information that demonstrates that this project has a high likelihood of success.  Does 
the project management team have the leadership qualities necessary for success?  If the application 
includes selected private partners, how does their experience help or hinder the project? 

b)  Economic Sustainability (Higher weighting) – The proposed business case demonstrates that the project 
will have economic stability and sustainability. This sustainability should continue after WCG funding 
ceases.  What factors does the business case include to ensure the project’s long­term success and how 
are risks managed?  How sensitive is the project to particular assumptions and what will happen if those 
assumptions do not come to fruition as expected?  To what extent does the application demonstrate that 
the government and/or other entities will provide a strong foundation (anchor tenancy) for the network? 

2) Community Benefit 

a)  Economic Development Potential ­ To what extent does the application demonstrate that the network will 
lead to significant new income and/or expense reduction within the community? To what extent are a 
wide range of businesses, non­profits, and other organizations that will contribute to the realization of 
economic benefits involved in the project? 

b)  Educational Potential – To what extent does the application demonstrate that the network will provide 
substantially better educational programs and opportunities for the community?  How broad and how 
deep will these educational activities be?  For what ages and educational levels will they be appropriate? 

c)  Government Efficiency Potential – To what extent does the application demonstrate that the network will 
enable new government efficiencies, internal to government and/or visible to the public?  Has the project 
budgeted for any additional hardware, software, training, or other items needed for such improvements? 

3) State Benefit – To what extent does the application demonstrate that the network will enable new state 
government efficiencies, internal to government and/or visible to the public?  Has the community 
contacted any local state agencies and are there any preliminary plans for such? 

4) Network Design and Facilitation 

a)  Provisioning – To what extent does the application demonstrate understanding of needs for Rights of 
Way, electricity, and other needs for mounting and maintaining wireless communications equipment? 
Has the Applicant facilitated, or is in the process of facilitating, the meeting of these needs? 

b)  Network Design – To what extent has the Applicant demonstrated that the proposed network has the 
capacity and design elements to meet the current Wireless Requirements (Section 3)? Does it support 
the business case proposed for this project? Will the network be able to support requirements for 
additional services one to two years after the period of performance?  If the application utilizes or 
proposes to utilize existing government network infrastructure as part of the design, to what extent will 
this existing infrastructure will be sufficient to carry multiple customers’ traffic without jeopardizing existing 
requirements? Applicants may want to provide network diagrams and schematics of the existing network.
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c)  Network Evolution Plan – To what extent has the application demonstrated that community leadership 
understands the future network infrastructure needs and has made provisions for the network to be 
updated on a periodic or continual basis? 

5) Match Contribution – The applicants match percentage will also be scored.  Applicants must provide a match 
of 50% of the requested funds.  Matches in excess of this percentage will be scored higher. 

The evaluation team will review and evaluate all written applications.  Based on scoring criteria, finalists for fund 
disbursement consideration will be selected and invited to make oral presentations.  Final selection of recipients 
will be made following the oral presentations. 

Due to the rapidly changing, innovative, and somewhat experimental nature of community wireless broadband 
deployments, WCG reserves the right to select a diverse set of communities to fund. 

5.3 Notification of Recipients and Memorandum of Understanding 

WCG will review all eligible and qualified applications based on the criteria described above. WCG then will select 
the Recipients and will publish a list of Recipients on the GTA Web site in November 2007. 

Following selection, each Recipient and GTA will sign a Memorandum of Understanding (MOU) substantially in 
the form of the sample MOU included in Appendix B. The signed MOU will be the agreement between the 
Recipient and GTA that is intended to ensure that all aspects of the project are agreed upon before any funds will 
be disbursed. A signed MOU is required in order to receive funding. 

5.4 Project Period of Performance 

The Program Period of Performance is the period under which all program activities are required to be completed 
under this award. WCG may elect to extend the period of performance of these projects and will communicate this 
decision through formal notification to the Award Recipients. 

Recipients may request extensions to approved project period of performance no less than three months before 
the approved project period of performance is expected to end. GTA will review all requests and may approve 
them in increments of 30 days. If any Recipient does not request an extension and fails to complete the project 
within the period of performance, final payment may be withheld. 

Agreement to the project phases, reporting requirements, and audit needs are requested in the application. 
Should the applicant have any concerns or issues with these requirements, they must be disclosed in the 
application. 

5.4.1 Project Phases 

Projects that are awarded are subject to at least four phases of project performance and verification. 
They include: 

I.  Project Startup 
II.  Infrastructure Build out and Verification 
III.  Network Services Deployment and Verification 
IV.  Project Close out and Verification. 

5.4.2 Reporting Requirements 

Recipients  must  complete  monthly  project  status  reports  and  file  appropriate  financial  reporting  to 
facilitate WCG  project  oversight  activities  and  funds  distribution.  Recipients  will  need  to  complete  a
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verification  process  at  the  conclusion  of  each  phase  of  the  project  to  demonstrate  they  have  met 
minimum activities.  These minimum activities are listed below. 

Major Phases  Phase Minimum Validation Activities 

Project Startup 

□  MOU Complete (Project Manager, Org Structure, Business 
Model, Intended Coverage Area, Project Plan) 

□  Community outreach and concept validation complete 

□  Market demand assessment complete 

□  Financial model complete 

□  Functional roles defined and allocated 

□  Vendors / Operators / Consultants selected 

□  Conceptual network design complete including network elements, 
authentication, and security 

□  Vertical and communications assets catalogued and rights of way 
planned 

□  Revised schedule complete 

Infrastructure Build 
out and Verification 

□  Rights of way acquired and vertical asset installations permitted 

□  Existing communications infrastructure, if used, adapted for the 
new network 

□  Physical network deployed and schematic provided to GTA 

□  Network is powered 

□  Communication verified between components of the network 

Network Services 
Deployment and 
Verification  □  Minimum WCG requirements verified (3.1) 

□  Expected capacity of the network verified 

□  Latency of the network measured 

□  Expected reliability of the network verified 

□  Answers to WCG Additional Considerations (3.3) catalogued and 
evaluated 

□  Economic, educational, and government services and 
applications launched 

□  Internet service provisioned for the network 

Project Closeout 

□  Metrics on use of customer applications 

□  Complete network design schematic 

□  Network Security Audit Results 

□  Income statement
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□  Network reliability assessment 

Project Closeout report complete with measurement of economic, 
educational, and government benefits achieved and outlook for 
additional benefits in the future.  Measures of economic sustainability 
and growth provided. 

Applicants may suggest additional phases as long as they remain within the overall period of 
performance. 

Details of the monthly Status Reports expectations are attached in Appendix C. 

5.4.2 Auditing Requirements 

Funding will not be provided to any local government that has failed to submit an annual audit to the State 
Auditor within the past five years as required by OCGA 36­81­7. 

OCGA 36­81­7 requires that local governments with a population in excess of 1,500 persons or 
expenditures of $300,000 obtain an annual audit of the financial affairs and transactions of all funds and 
activities of the local government for each fiscal year.  Local governments that do not meet these 
thresholds must have an audit once every two fiscal years, covering both years.  If expenditures are less 
than $300,000, local governments must issue an annual report of agreed upon procedures, as defined in 
the law. 

·  The annual audit report must be completed within 180 days of close of the local government’s 
fiscal year and must be forwarded to the State Auditor.  In addition to the audit report, the local 
unit of government shall forward to the state auditor within 30 days after the audit report due date, 
written comments on the findings and recommendations in the report, including a plan for 
corrective action taken or planned and comments on the status of corrective action taken on prior 
findings. The law further provides that no state agency shall make or transmit any state grant 
funds to any local government which has failed to provide all the audits required by law within the 
preceding five years. 

5.4.3 Metrics Development and Tracking 

To measure the impact of the network, services and resulting activities, Recipients are requested to 
develop and track key metrics to assess the effectiveness of the project. Areas to consider include, but 
are not limited to: cost avoidance, governmental response to citizen needs, new business partnerships, 
network downtime, network capacity, client usage, and IT cost savings as well as more macro­economic 
measures such as housing starts, unemployment, and local growth rate. 

These macro­economic measures, where available, are requested for at least three prior years as part of 
the application. 

5.5 Project Closeout 

Project closeout will consist of an evaluation of the success of each project.  Each funded community will provide 
a report detailing the objectives achieved, metrics to date, lessons learned, and critical success factors going 
forward.  Additional details of the program closeout will be communicated to the funded communities.
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6.0 Funds Disbursement 

6.1 Disbursement Amounts 

Disbursements are expected to be between $150,000 and $400,000 for each Recipient.  However, WCG will 
consider smaller or larger projects of exceptional merit. 

6.2 Cost Share Methodology 

Recipients are required to provide at least a 50% match to the GTA disbursement. Recipients may not receive all 
of the funds they have requested.  Two examples are listed below: 

·  A community requests $300,000 and offers a match of $150,000 or 50%.  If the community is 
awarded $200,000, the required match would be $100,000. 

·  A community requests $500,000 and offers a match of $300,000 or 60%.  If the community is 
awarded $400,000, required match would be $240,000. 

No more than 10% of the total value of the Recipient’s match amount can be in­kind contributions.  This cost 
share methodology applies to the overall project cost and within each major phase. 

A match commitment letter signed by the Applicant’s authorized officer who is authorized to commit funds must 
accompany the application. It must include the following: 

·  Sources of funding 

·  Name of funding programs 

·  Funding type (Cash or in­kind) 

·  Amount 

·  Date funds will be available (Funds need to be committed before signing the MOU) 

·  Acknowledgement of the matching funds model 

Any reserve funds allocated by the Applicant to support the proposed project will support a higher scoring in the 
match component of the application evaluation. 

6.3 Reimbursement Schedule 

During the project performance period, GTA will make disbursements of up to 67% of Recipient’s actual expenses 
for the project, based on successful completion and verification of specific milestones during each phase of the 
project.  WCG will limit the amount of disbursement in any one phase as follows in the table below: 

Phase  Maximum % of Total WCG 
Project Funding 

Project Startup Phase 
Completed 

20% 

Infrastructure Buildout  30%
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Network Services and 
Deployment 

30% 

Project Closeout  20% 

Reimbursement will be limited to the maximum percentage basis as identified in the disbursement schedule 
above and the signed MOU.  GTA will disburse funds only after receipt of invoices and satisfactory documentation 
of performance based on evaluation of quarterly progress and financial reports as well as particulars provided at 
the completion of each phase. The final 20% reimbursement will be made upon completion and verification of the 
project and a final close­out analysis report that examines whether the original application met its goals and 
objectives.  Disbursements will be made within 30 days of receipt of satisfactory documentation from Recipient of 
completion of each phase of the project. 

The following table provides an example payment schedule for an example project with a total WCG funding 
reimbursement of $400,000. 

Example Payment Schedule 

Phase  Wireless 
Communities 
Georgia 
Funding 

Minimum 
Cash Match 

In­Kind 
Match 

Other 
Funding 
Sources 

Total 
Approved 
Project 
Expense 

Payment Date 

Task or Service A 
Task or Service B 
Task or Service C 
Total  80,000  40,000  4,000  ­  124,000  Upon Phase Verification 

and Reimbursement 
Request 

Task or Service A 
Task or Service B 
Task or Service C 
Total  120,000  60,000  6,000  ­  186,000  Upon Phase Verification 

and Reimbursement 
Request 

Task or Service A 
Task or Service B 
Task or Service C 
Total  120,000  60,000  6,000  ­  186,000  Upon Phase Verification 

and Reimbursement 
Request 

Task or Service A 
Task or Service B 
Total  80,000  40,000  4,000  ­  124,000  Upon Phase Verification 

and Reimbursement 
Request 

TOTAL  400,000  200,000  20,000  ­  600,000 

Project Startup 

Infrastructure Build Out 

Network Services Deployment and Operation 

Project Close Out
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6.4 Financial Tracking and Overall Reporting 

A GTA Financial Tracking Spreadsheet will be made available to selected Applicants to track project 
expenditures. Selected Applicants will provide progress and financial reports on a quarterly basis. Selected 
Applicants will also participate in periodic conference calls and in­person meetings to assess progress and 
address outstanding issues.  Tracking and report forms will be available on the GTA website.
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Appendix A: Application for Funds 

See separate file, “WCGApplicationRound2.doc”
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Appendix B: Sample Memorandum of Understanding 

Memorandum of Understanding 
For Wireless Communities Georgia 

by and between 
Georgia Technology Authority 

and 
AWARD RECIPENT 

This Memorandum of Understanding (hereinafter referred to as “MOU”) is entered into this ____ 
day of December, 2007 (hereinafter referred to as the "Effective Date"), by and between the Georgia 
Technology Authority (hereinafter referred to as "GTA"), and the ___________ (hereinafter referred 
to as "Recipient"). 

WHEREAS, GTA is a public corporation and instrumentality created pursuant to O.C.G.A. § 50­ 
25­1  et  seq.,  with  a  mission  to  deliver  reliable  technology  services  and  to  provide  guidance  and 
oversight to State agencies with respect to technology matters; 

WHEREAS,  GTA  has  been  empowered  to  administer  the  Wireless  Communities  Georgia 
initiative,  which  is  intended  to  achieve  the  goals  of  encouraging  economic  development,  increasing 
educational access and enhancing the provision of government services by disbursing funds to Georgia 
communities to design, develop and deploy open­air wireless broadband networks (hereinafter referred 
to as “WCG”); 

WHEREAS, Recipient  is  a  county,  city,  township  or  other political  subdivision  of  the State  of 
Georgia, or an authorized authority, community, cooperative organization or representative thereof, and 
is selected by GTA as qualified and eligible to receive funds pursuant to the terms and conditions of the 
WCG  initiative,  as  set  forth  in  the WCG  Application  Packet  (hereinafter  referred  to  as  “Application 
Packet”); 

WHEREAS, Recipient desires to receive, and GTA desires to provide to Recipient, funds for the 
purposes permitted in the Application Packet in support of the WCG initiative.



Wireless Communities Georgia 

Round Two 

August 10, 2007  20 of 29 

NOW, THEREFORE, in consideration of the mutual covenants and promises contained herein, 
the parties agree as follows: 

1.  Disbursement of Funds. 

a.  Disbursement Amount.    In  support of  the project  described Recipient’s application  for  funds 
under  the  WCG  initiative,  GTA  agrees  to  allocate  to  Recipient  a  total  amount  equal  to 
$______________.00  (hereinafter  referred  to as “Disbursement Amount”).   Recipient agrees 
to  contribute, at  a minimum, $______.00 as  the Recipient’s match  for  the project. No more 
than $_____ of Recipient’s match amount may consist of in­kind contributions. 

b.  Disbursements. The Disbursement Amount shall be disbursed as follows: GTA will reimburse 
Recipient  for  up  to 67%  of  Recipient’s  actual  permitted expenses  for  the  project,  based  on 
successful completion and verification of specific milestones during each phase of the project. 
The  proposed  project  schedule  for  each  phase  and  the  expected  completion dates  are  set 
forth  in  Exhibit  A,  which  is  attached  to  this  MOU  and  incorporated  herein  by  reference. 
Notwithstanding the foregoing, each disbursement shall not exceed 30% of the Disbursement 
Amount.  All  disbursements  shall  be  made  within  thirty  (30)  calendar  days  following  GTA’s 
receipt of: (a) written quarterly progress reports documenting satisfactory performance based 
on the project milestones and scope of work outlined in Recipient’s application; and (b) current 
and  complete  accounting  requirements.  Accounting  shall  include,  at  a  minimum,  a  signed 
certification by  the Recipient’s financial officer containing a summary description of all major 
expenditures made with the disbursed funds and their categories, as well as documentation of 
cash and in­kind matches.  Disbursements shall be made no more often than quarterly.  The 
final  twenty  percent  (20%)  disbursement  will  be  made  upon  completion  of  the  project  and 
receipt by GTA of the final close­out analysis report as described in Section 3 below. 

c.  Use  of  Funds.    Funds  disbursed  under  this  MOU  shall  be  used  solely  for  the  activities 
permitted in the Application Packet and as necessary to complete the scope of work set forth 
in  Recipient’s  application.    Such  activities  may  include,  but  are  not  limited  to,  planning 
services,  technical  assistance,  purchase  of  equipment  and  software,  construction,  site 
preparation and public utilities, facilities and services.   Funds disbursed hereunder shall not 
be used for the following activities: 

i.  refinancing of existing debt; 

ii.  administrative, operating or maintenance costs; 

iii.  customer terminal equipment or inside wiring not owned by the Recipient; 

iv.  leases; or 

v.  motor vehicles. 

.  Record  Retention  and  Audit  Rights.    Recipient  shall,  and  shall  cause  each  of  its  service 
providers under the WCG initiative to, maintain accurate books, records, documents and other
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evidence concerning  costs,  expenses,  provision of  equipment and services and  receipt and 
expenditure of funds disbursed hereunder (collectively, “Records”) for three (3) years following 
the termination or expiration of this MOU.  Accounting procedures and practices shall conform 
to generally accepted accounting principles (“GAAP”) and all expenditures associated with the 
disbursement of  funds under  this MOU shall be  readily ascertainable  there from. GTA or  its 
representative shall have the right, exercisable at any reasonable time during normal business 
hours, to inspect and audit any Records. 

2.  Milestones and Scope of Work.  Recipient agrees to manage the project and its selected vendors 
toward an efficient and effective implementation in accordance with the milestones described in the 
scope of work proposed in Recipient’s application. 

3.  Reporting  and  Progress  Reviews.  Recipient  shall  provide  timely  quarterly  reports  to  GTA  as 
required  in  the  Application  Packet.    In  addition,  Recipient  agrees  to  cooperate  with  GTA  in  its 
reporting to the Governor’s office as may be requested by GTA from time to time, and to participate 
in  regular  conference  calls  and  meetings  to  assess  progress  and  resolve  outstanding  issues. 
Upon completion of the project, Recipient agrees to provide GTA a document consisting of a close­ 
out analysis of the project’s activities and lessons learned throughout the project. 

4.  Term.  The “Term” of this MOU shall begin on the Effective Date and end twenty four (24) months 
thereafter, or upon completion of the project close­out documentation, whichever occurs first.  The 
Term may  be  renewed  by mutual  written  agreement  of  the  parties  on  a month­to­month  basis. 
Recipient agrees to make a written request to GTA of  its desire to extend the Term no less than 
ninety (90) days prior to the expiration of the Term. 

5.  Termination.  Either  party  may  terminate  this MOU  for  cause.  “Cause”  shall  mean  a  breach  or 
default  of  any material  obligation  hereunder which  default  is  incapable  of  cure,  or which,  being 
capable of cure, has not been cured within thirty (30) days after receipt of notice of such default (or 
such additional cure period as the non­defaulting party may authorize). No disbursements of funds 
shall be made after the termination or expiration of the Term. 

6.  Notices.   All notices,  requests, or other communications hereunder shall be  in writing and either 
transmitted via overnight courier, hand delivery or certified or registered mail, postage prepaid and 
return receipt requested to the parties at the following addresses. Notices will be deemed to have 
been given when received. 

To GTA  To Recipient 

Georgia Technology Authority 

47 Trinity Ave 

Atlanta, GA 30334 

404­463­2300 

Attn:  Office of General Counsel
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7.  LIMITATION  OF  LIABILITY.  GTA’S  TOTAL  LIABILITY  TO  RECIPIENT  IS  LIMITED  TO  THE 
DISBURSEMENT  AMOUNT.  GTA  SHALL  NOT  HAVE  ANY  LIABILITY  OR  OBLIGATION  TO 
RECIPIENT  IF  RECIPIENT  EXPERIENCES  COST  OVERRUNS  FOR  THE  PROJECT.  GTA 
SHALL  NOT  BE  LIABLE  TO  RECIPIENT  FOR  ANY  INDIRECT,  CONSEQUENTIAL, 
EXEMPLARY,  SPECIAL,  INCIDENTAL  OR  PUNITIVE  DAMAGES,  INCLUDING  WITHOUT 
LIMITATION  LOSS  OF  USE  OR  LOST  BUSINESS,  REVENUE,  PROFITS,  OR  GOODWILL, 
ARISING  IN CONNECTION WITH THIS MOU, UNDER ANY THEORY OF TORT, CONTRACT, 
WARRANTY, STRICT LIABILITY OR NEGLIGENCE, EVEN IF GTA KNEW OR SHOULD HAVE 
KNOWN  OF  THE  POSSIBILITY  OF  SUCH  DAMAGES.    THE  TOTAL  LIABILITY  OF  GTA  TO 
RECIPIENT  IN CONNECTION WITH THIS MOU,  FOR ANY AND ALL CAUSES OF ACTIONS 
AND  CLAIMS,  INCLUDING,  WITHOUT  LIMITATION,  BREACH  OF  CONTRACT,  BREACH  OF 
WARRANTY, NEGLIGENCE, STRICT LIABILITY, MISREPRESENTATION AND OTHER TORTS, 
SHALL BE LIMITED TO THE LESSER OF: (A) DIRECT DAMAGES PROVEN BY RECIPIENT; OR 
(B) THE PORTION OF THE DISBURSEMENT AMOUNT ACTUALLY DISBURSED BY GTA TO 
RECIPIENT  PRIOR  TO  THE  DATE  THE  CAUSE  OF  ACTION  AROSE.    NOTHING  IN  THIS 
SECTION SHALL LIMIT GTA’S LIABILITY:  (A)  IN TORT FOR  ITS WILLFUL OR  INTENTIONAL 
MISCONDUCT; OR (B) FOR BODILY  INJURY OR DEATH PROXIMATELY CAUSED BY GTA’S 
GROSS  NEGLIGENCE;  OR  (C)  LOSS  OR  DAMAGE  TO  REAL  PROPERTY  OR  TANGIBLE 
PERSONAL PROPERTY PROXIMATELY CAUSED BY GTA’S GROSS NEGLIGENCE. 

8.  Waiver and Severability.   The waiver by either party of any breach of any provision of  this MOU 
shall not be deemed to be a waiver of such provision on any subsequent breach of the same or 
any other provision of this MOU. Any such waiver must be in writing in order to be effective, and no 
such waiver shall establish a course of performance between the parties contradictory to the terms 
hereof. All provisions of this MOU are severable, and the unenforceability or invalidity of any of the 
provisions will  not affect  the  validity or  enforceability  of  the  remaining provisions. The  remaining 
provisions will be construed so as to carry out the full intention of the parties. 

9.  Governing Law.   This MOU shall be governed by and  interpreted  in accordance with the  laws of 
the State of Georgia. 

10.  Assignment  and  Delegation.  Recipient  shall  not  assign  any  of  its  rights  or  delegate  the 
performance  of  any  of  its  duties  under  this  MOU  without  GTA’s  prior  written  consent.    Any 
purported assignment or delegation shall be null and void. 

11.  Funding.  The  parties  acknowledge  that  institutions  of  the  State  of  Georgia  are  prohibited  from 
pledging  the  credit of  the State.  If  the  source of payment  for  the  charges payable hereunder no 
longer exist or are determined to be insufficient, this MOU shall terminate without further obligation 
of GTA or the Recipient as of that moment. 

12.  Order of Precedence.  The contractual relationship between GTA and Recipient shall be governed 
by  the following order of precedence:  (a)  the provisions of  this MOU;  (b)  the Application Packet; 
and (c) the Recipient’s application.
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13.  Entire  Agreement.    This  MOU,  including  all  Exhibits  and  documents  incorporated  hereunder, 
constitutes  the  entire  agreement  between  the  parties  with  respect  to  the  subject  matter  and 
supersedes  any  and  all  other  prior  and  contemporaneous  agreements  and  understandings 
between  the  parties,  whether  oral  or written.  No  amendment  to  this MOU  shall  be  valid unless 
made in writing and signed by both parties. 

IN WITNESS WHEREOF the parties have executed this MOU on the date first written above. 

GEORGIA TECHNOLOGY AUTHORITY  RECIPIENT:_______________________ 

By: ___________________________  By: ___________________________ 

Name: ___________________________  Name: ___________________________ 

Title: ___________________________  Title: ___________________________ 

Date: ___________________________  Date: ___________________________
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EXHIBIT A 
Project Schedule and Validation 

GTA will  reimburse Recipient  for up  to 67% of Recipient’s actual permitted expenses for  the project, 
based on successful completion and verification of specific milestones as described in the Recipient’s 
application for each of  the following phases of  the project and subject  to  the completion of all of  the 
activities  listed  for  each  phase  below.  The  payment  schedule  shall  be  based  on  the  expected 
completion  dates  set  forth  below.  The  terms  and  conditions  of  the  MOU  shall  apply  to  all 
disbursements. 

Project Schedule 

Wireless Communities GA 

Major Phases 
Estimated 
Completion Date 

Estimated 
Disbursement  Match 

Project Startup 

Activities to be completed during this phase: 

□  MOU Complete (Project Manager, Org Structure, Business Model, Intended Coverage Area, Project Plan) 

□  Community outreach and concept validation complete 

□  Market demand assessment complete 

□  Financial model complete 

□  Functional roles defined and allocated 

□  Vendors / Operators / Consultants selected 

□  Conceptual network design complete including network elements, authentication, and security 

□  Vertical and communications assets catalogued and rights of way planned 

□  Revised schedule complete 

Infrastructure Build out and Verification 

Activities to be completed during this phase: 

□  Rights of way acquired and vertical asset installations permitted 

□  Existing communications infrastructure, if used, adapted for the new network 

□  Physical network deployed and schematic provided to GTA 

□  Network is powered 

□  Communication verified between components of the network 

Network Services Deployment and Verification 

Activities to be completed during this phase: 

□  Minimum WCG requirements verified (3.1) 

□  Expected capacity of the network verified 

□  Latency of the network measured 

□  Expected reliability of the network verified 

□  Answers to WCG Additional Considerations (3.3) catalogued and evaluated 

□  Economic, educational, and government services and applications launched 

□  Internet service provisioned for the network
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Project Closeout and Project Verification 

Activities to be completed during this phase: 

□  Metrics on use of customer applications 

□  Complete network design schematic 

□  Network Security Audit Results 

□  Income statement 

□  Network reliability assessment 

□  Project Closeout report complete with measurement of economic, educational, and government benefits achieved 
and outlook for additional benefits in the future.  Measures of economic sustainability and growth provided. 

Total
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EXHIBIT B 

Scope of Work 

The following summarizes  the scope of work of  the Recipient.   Recipient pledges  to fulfill  the overall 
program as stated in the Recipient’s WCG Application and any exceptions are noted below. 

In  cases  of  conflict,  this  Scope  of  Work  document  takes  precedence  over  the  Recipient’s  WCG 
Application. 

ITEM  AGREEMENT 

I  Name  Of  Central  Point  Of 
Contact  And  Key  Members 
Of Project Team 

GTA Central Point of Contact: 

Project Team 
Name  Project Responsibilities 

II.  Network RF Footprint  ___ square miles 

III.  Minimum Community Match  $__________ 

IV.  Minimum Community 
Reserve Funds 

$__________ 

V. Business Case Model Description: 

VI. Any Exceptions to Recipient’s Wireless Communities Georgia Application:
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Appendix C: Status Reports 

WCG Status Report 

Project Title 

Name of Submitting Entity 

Contact Name 

Current Phase 

Risk Assessment and Risk Mitigation 

Risk Description 

Probability 
of 

Occurrence 
Impact to 
Project  Mitigation Strategy/Action Plan 

Brief description of Risk 

Enter:  High, 
Medium or 

Low 

Enter: 
High, 

Medium or 
Low  Brief overview of mitigation steps 

Summary Status 

What has the community accomplished since the last report? 

What are the major issues? 

When will the next major milestone be accomplished? 

Progress Towards Verification 

Major Phase  Phase Minimum Activities 

Project Startup 

□  MOU  Complete  (Project  Manager,  Org  Structure,  Business 
Model, Intended Coverage Area, Project Plan) 

□  Community outreach and concept validation complete
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□  Market demand assessment complete 

□  Financial model complete 

□  Functional roles defined and allocated 

□  Vendors / Operators / Consultants selected 

□  Conceptual network design complete including network elements, 
authentication, and security 

□  Vertical and communications assets catalogued and rights of way 
planned 

□  Revised schedule complete 

Infrastructure Build 
out and Verification 

□  Rights of way acquired and vertical asset installations permitted 

□  Existing  communications  infrastructure,  if  used,  adapted  for  the 
new network 

□  Physical network deployed and schematic provided to GTA 

□  Network is powered 

□  Communication verified between components of the network 

Network Services 
Deployment and 
Verification  □  Minimum WCG requirements verified (3.1) 

□  Expected capacity of the network verified 

□  Latency of the network measured 

□  Expected reliability of the network verified 

□  Answers to WCG Additional Considerations (3.3) catalogued and 
evaluated 

□  Economic,  educational,  and  government  services  and 
applications launched 

□  Internet service provisioned for the network 

Project Closeout  □  Metrics on use of customer applications 

□  Complete network design schematic 

□  Network Security Audit Results 

□  Income statement 

□  Network reliability assessment 

Project  Closeout  report  complete  with  measurement  of  economic, 
educational,  and  government  benefits  achieved  and  outlook  for 
additional benefits in the future.  Measures of economic sustainability 
and growth provided.
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Progress  Towards  Major  Objectives  of  Economic  Development,  Education,  and 
Government Efficiency 

Appendix 

Relevant attachments from project


